



4	Foundation works complete [i.e RCC footing, column till plinth beam, RRM foundation works, DPC as per the drawings complete	1
<b>C. Basement works</b>		
5	Complete basement works as per the drawing complete	1
<b>D. Ground floor works</b>		
6	Complete ground floor works as per the drawing complete	1
<b>E. First floor works</b>		
7	Complete ground floor works as per the drawing complete	1
<b>F. Second floor works</b>		
8	Complete Second floor works as per the drawing complete	1
<b>G. Third floor works if any</b>		

9	Complete Third floor works as per the drawing complete if any	1
<b>H. Jamtho Works</b>		
10	Complete jamtho works as per the drawing complete	1
<b><u>3. RCC/RRM Wall</u></b>		
11	Construct RCC/RRM wall as per the drawing complete	1
<b><u>4. Entrance Gate</u></b>		
12	Construct entrance gate as per the drawing complete	1
<b><u>5. CRM boundary wall</u></b>		
13	Construct CRM boundary wall as per the drawing complete	1
<b><u>6. Computer lab network</u></b>		
14	Procurement and installation of computuer lab network work as per the proposal and drawing complete	1
<b><u>7. Computer lab network</u></b>		

15	Procurement and installation of CCTV cameras for IAB as per the proposal and drawing complete	1
<b>8. Development of assembly ground</b>		
16	Development of assembly ground as per the drawing complete	1
<b>9. Site development works if any</b>		
17	Construct site development works as per the drawing complete	1
		<b>Total[Nu.]-</b>

**Ngultrum [In words]**