

4	Excavation over areas including dumping and filling of earth and excavation of foundation trenches	1
C. Foundation works		
5	Foundation works complete [i.e RCC footing, column till plinth beam, RRM foundation works, DPC as per the drawings complete	1
D. Basement works		
6	Complete basement works as per the drawing complete	1
E. Ground floor works		
7	Complete ground floor works as per the drawing complete	1
F. First floor works		
8	Complete ground floor works as per the drawing complete	1
G. Second floor works		
9	Complete Second floor works as per the drawing complete	1

H. Third floor works if any

10	Complete Third floor works as per the drawing complete if any	1
I. Jamtho Works		
11	Complete jamtho works as per the drawing complete	1
<u>3. RCC/RRM Wall</u>		
12	Construct RCC/RRM wall as per the drawing complete	1
<u>4. Computer lab network</u>		
13	Procurement and installation of computuer lab network work as per the proposal and drawing complete	1
<u>5. CCTV</u>		
14	Procurement and installation of CCTV cameras for IAB as per the proposal and drawing complete	1
<u>6. Site development works if any</u>		
15	Construct site development works as per the drawing complete	1
Total[Nu.]		

Ngultrum [In words]